


[Tender >> My Tenders >> Tender/Proposal Dashboard >> NOA](#)
[View All Notifications](#)

Notification of Award (NOA)

Tender/Proposal Detail

Tender/Proposal ID :	733108	Invitation Reference No. :	PUR-021/LG/RPP/OTM/2022-23
Closing Date and Time :	11-Oct-2022 15:00	Opening Date and Time :	11-Oct-2022 15:00
Procuring Entity :	Rpcl Corporate Office		
Brief :	Supply, Installation & Commissioning of 110 Volt Battery Set for Raozan Power Plant.		
Tender/Proposal Status :	NOA Issued		

[View Notice](#)
[Notice](#)
[Document](#)
[Pre Tend. Meeting](#)
[Corrigendum/Amendment](#)
[Payment](#)
[Opening](#)
[Evaluation](#)
[NOA](#)
[Private Forum](#)
[Contract Signing](#)

Complaint Mgmt

Lot No. :	01				
Lot Description :	Supply, Installation & Commissioning of 110 Volt Battery Set for Raozan Power Plant.				
Performance Security	<table border="1"> <thead> <tr> <th>Name of Tenderer/Consultant</th> <th>Performance Security</th> </tr> </thead> <tbody> <tr> <td>M.Rahman & co.</td> <td>View</td> </tr> </tbody> </table>	Name of Tenderer/Consultant	Performance Security	M.Rahman & co.	View
Name of Tenderer/Consultant	Performance Security				
M.Rahman & co.	View				

Item No.	Consolidate	Action
1	Consolidate of Price and Delivery Schedule for Goods (Form e-PG3-3A)	View
2	Consolidate of Price and Delivery Schedule for Related Services (Form e-PG3-3B)	View

Action	Issued
--------	--------

Rank	Name of Supplier	Contract No.	Contract Amount in Figure (in BDT)	Advance Contract Amount in Figure (in BDT)	Date and Time of Issue	Deadline of Acceptance of NOA	NOA Acceptance Status	Accept / Decline Date and Time	Performance Security	Action
L1	M.Rahman & co.	PUR-021/LG/RPP/OTM/2022-23	1290000.000	0.000	27-Oct-2022 12:42	07-Nov-2022	Accepted	29-Oct-2022 21:18:53	Received	View

The following documents (but for RFQ Submission Letter and Sl. a & h from below only) forming the integral part of the contract shall be interpreted in the order of priority :






















- The signed Form of Contract Agreement
- The Notification of Award
- The Tender/Proposal and the appendices to the Tender/Proposal
- Particular Conditions of Contract
- General Conditions of Contract
- Technical Specifications
- Drawings
- Price and Delivery Schedule for Goods
- Price and Completion Schedule for Related Services
- Other document including correspondences listed in the PCC forming part of the Contract

NOA Documents

Section Name:	Action
General Conditions of Contract	View Save As PDF

Tender and Contract Forms

S. No.	Form Name	Action	Map Document List	
1	e-Tender Submission Letter (Form e-PG3 1)	View	Document Name	Action
			Declaration of Proprietorship_MRC.pdf	
			AFFIDAVIT MRC Ownership.pdf	
			NID_M.Rahman_6423627956.pdf	
2	Tenderer Information Form (e-PG3-2)	View	Document Name	Action
			Credit Commitment-733108.pdf	
			Trade Lisence_2022-23...pdf	
			TIN Certificate_2021_2022.pdf	
			BIN Certification_MRC-13 Digit.PDF	
			Supply capacity of Bidder new new.pdf	
			PGCB_Jinadha_Battery_MRC...pdf	
			PGCB_Ni_Battery_CTG....pdf	
			PGCB_Nowapara_Battery_MRC....pdf	
			PGCB_Iswardi_Battery_MRC...pdf	
			PGCB_Battery_Bagerhat_Gate_Khulna...pdf	
			PGCB_Battery_Isardhi_HVDC_363...pdf	
			PGCB_Battery at HVDC_MRC...pdf	
			Experiance Certificate of Bateery and Charger.pdf	
			PGCB_Battery_Bagerhat_Gate_Khulna.....pdf	
			PGCB_Nowapara_Battery_MRC.pdf	
			PGCB_Jinadha_Battery_MRC.pdf	
			PGCB_Iswardi_Battery_MRC.pdf	
			PGCB_Battery_Isardhi_HVDC_363.pdf	
			PGCB_Battery at HVDC_MRC.pdf	
			Specific Exzprience_Supply Goods.pdf	
			Specific Exprience_Land Development_Rangpur.pdf	
			Mongla anser barak experience...pdf	
			Work Complention_PGCB_CTG_South.pdf	
			Satkhira Gate work copletion certificate.pdf	
			PGCB Mongla anser barak experience.pdf	
			BREB_Bagerhat_Line Contraction.pdf	
			24.908 K.M. Overhead Line Constriction at Khulna PBS....pdf	
			Submarine Cable_Kustia PBS_Manual.pdf	
			Turn Over_2021-2022..pdf	
			Turn Over_2020-2021.pdf	
			Turn Over_2017-2018.....pdf	
			Turn Over-2019-2020.pdf	
			Turn Over-2018-2019.pdf	
			ABC_MRC_04.01.2023.pdf	
			Supervisor_MRC_22.03.2023.pdf	
			ISO HBL Oct-2021.pdf	
			HBL ISO 900-2015 Oct-2021.pdf	
			HBL NCPP Battery Catalogue Oct-2021.pdf	
			Tender Capacity as 03.07.2021.pdf	
			Manpower List_Electrical work.pdf	

			Audit Report_MRC_2014-15...pdf							
			Audit Report_MRC_2015-16....pdf							
			Audit Report_MRC_2016-17.....pdf							
			Audit Report_MRC_2017-18...pdf							
			Audit Report_MRC_2018-19.....pdf							
			Battery Catalogue.pdf							
3	Technical Specifications and Compliance of Goods and related services (Form e-PG3-4)	View	<table border="1"> <thead> <tr> <th>Document Name</th> <th>Action</th> </tr> </thead> <tbody> <tr> <td>HBL NCPP Battery Catalogue Oct-2021.pdf</td> <td></td> </tr> <tr> <td>Manufacturer Authorization for 100AH battery.pdf</td> <td></td> </tr> </tbody> </table>		Document Name	Action	HBL NCPP Battery Catalogue Oct-2021.pdf		Manufacturer Authorization for 100AH battery.pdf	
Document Name	Action									
HBL NCPP Battery Catalogue Oct-2021.pdf										
Manufacturer Authorization for 100AH battery.pdf										
4	Price and Delivery Schedule for Goods (Form e-PG3-3A)	View	-							
5	Price and Delivery Schedule for Related Services (Form e-PG3-3B)	View	-							
Tender/Proposal Document										
Document Name		Document Description		Action						
e- PG3 Contract Forms.pdf		e- PG3 Contract Forms - pdf								
Standard formats.docx		Standard Formats								
IMG-20220917-WA0001.jpg		1								
IMG-20220917-WA0002.jpg		2								
IMG-20220917-WA0003.jpg		3								
IMG-20220917-WA0004.jpg		4								
IMG-20220917-WA0005.jpg		5								
IMG-20220917-WA0006.jpg		6								
IMG-20220917-WA0007.jpg		7								
IMG-20220917-WA0008.jpg		8		